AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT

THIS AGREEMENT is by and between The City of Saratoga Springs (“Owner”) and

BCI Construction, Inc. (“Contractor”).

Owner and Contractor hereby agree as follows:

ARTICLE 1 - WORK

1.01

Contractor shall complete all Work as specified or indicated in the Contract Documents. The
Work is generally described as follows: Construction of Plumbing Appurtenance for the new
parking garage at 6 Woodlawn Avenue including the Parking Structure Drainage System
and Wash Down System.

ARTICLE 2 —- THE PROJECT

2.01

The Project for which the Work under the Contract Documents may be the whole or only a part is
generally described as follows: Plumbing Work for the new parking garage at 6 Woodlawn
Avenue.

ARTICLE 3 - ENGINEER

3.01

The Project has been designed by Syvertsen, Rigosu Architects, PLLC, which is to act as
Owner’s representative, assume all duties and responsibilities, and have the rights and authority
assigned to Engineer in the Contract Documents in connection with the completion of the Work
in accordance with the Contract Documents. Plumbing Drawings have been provided by the
Project Architect, who serves as Engineer of Record (EOR) for this Contract for Plumbing
Work.

ARTICLE 4 — CONTRACT TIMES

4.01

Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for
final payment as stated in the Contract Documents are of the essence of the Contract.
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4.02  Dates for Substantial Completion and Final Payment

A. The Work will be substantially completed on or before July 31, 2012, and completed and ready

for final payment in accordance with Paragraph 14.07 of the General Conditions on or before
August 31, 2012.

4.02  Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above

and that Owner will suffer financial loss if the Work is not completed within the times specified
in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of
the General Conditions. The parties also recognize the delays, expense, and difficulties involved
in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is
not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor
agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner
$500 for each day that expires after the time specified in Paragraph 4.02 above for Substantial
Completion until the Work is substantially complete. After Substantial Completion, if
Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract
Time or any proper extension thereof granted by Owner, Contractor shall pay Owner $500 for
each day that expires after the time specified in Paragraph 4.02 above for completion and
readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 — CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract

Documents an amount in current funds equal to the sum of the amounts determined pursuant to
Paragraphs 5.01.A, 5.01.B, and 5.01.C below:

A. For all Work other than Unit Price Work, a lump sum of: § $34.900
All specific cash allowances are included in the above price in accordance with Paragraph 11.02
of the General Conditions.
B. For all Unit Price Work, an amount equal to the sum of the established unit price for each
separately identified item of Unit Price Work times the actual quantity of that item:
UNIT PRICE WORK
Item Estimated Bid Unit
No. Description Unit Quantity Price Bid Price
Total of all Bid Prices (Unit Price Work) $N/A
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The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are
based on estimated quantities. As provided in Paragraph 11.03 of the General Conditions,
estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer as provided in Paragraph 9.07 of the General
Conditions.

C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
ARTICLE 6 - PAYMENT PROCEDURES
6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02  Progress Payments, Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the 15th day of each month during
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be
measured by the schedule of values established as provided in Paragraph 2.07.A of the General
Conditions (and in the case of Unit Price Work based on the number of units completed) or, in
the event there is no schedule of values, as provided in the General Requirements.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously
made and less such amounts as Engineer may determine or Owner may withhold, including
but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General
Conditions.

a. 95 percent of Work completed (with the balance being retainage). If the Work has been
50 percent completed as determined by Engineer, and if the character and progress of
the Work have been satisfactory to Owner and Engineer, then as long as the character
and progress of the Work remain satisfactory to Owner and Engineer, there will be no
additional retainage; and

b. 95 percent of cost of materials and equipment not incorporated in the Work (with the
balance being retainage).

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments
to Contractor to 100 percent of the Work completed, less such amounts as Engineer shall
determine in accordance with Paragraph 14.02.B.5 of the General Conditions and less 200
percent of Engineer’s estimate of the value of Work to be completed or corrected as shown on
the tentative list of items to be completed or corrected attached to the certificate of Substantial
Completion.
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6.03  Final Payment

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the
General Conditions, Owner shall pay the remainder of the Contract Price as recommended by
Engineer as provided in said Paragraph 14.07.

ARTICLE 7 — INTEREST

7.01  All moneys not paid when due as provided in Article 14 of the General Conditions shall bear
interest at the rate of N/A percent per annum.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

A. Contractor has examined and carefully studied the Contract Documents and the other related
data identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work.

D. Contractor has considered the information known to Contractor; information commonly known
to contractors doing business in the locality of the Site; information and observations obtained
from visits to the Site; the Contract Documents; and the Site-related reports and drawings
identified in the Contract Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Contractor, including any specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Contract Documents; and (3) Contractor’s safety
precautions and programs.

E. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor
does not consider that further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract Times,
and in accordance with the other terms and conditions of the Contract Documents.

F. Contractor is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Contract Documents.

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.
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H. The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

ARTICLE 9 — CONTRACT DOCUMENTS

9.01

Contents

A. The Contract Documents consist of the following:

L.

2.

10.

11.

This Agreement (pages 1 to 8, inclusive).
Performance bond (pages 1 to 2, inclusive).

Payment bond (pages 1 to 2, inclusive).

Other bonds (NA).

a. __ (pages to , inclusive).
b. _ (pages to , inclusive).
c. __ (pages to , inclusive).

General Conditions (pages 1 to 62, inclusive).
Supplementary Conditions (pages 1 to 8, inclusive).
Specifications as listed in the table of contents of the Project Manual.

Drawings consisting of 13 sheets with each sheet bearing the following general title:
Woodlawn Avenue Parking Garage Saratoga Springs, NY Job #50667 [or] the Drawings
listed on attached sheet index.

Addenda (NA).

Exhibits to this Agreement (enumerated as follows):

a. Contractor’s Bid (pages 1 to 6, inclusive).

b. Documentation submitted by Contractor prior to Notice of Award (NA).

c. [List other required attachments (if any), such as documents required by funding or
lending agencies].

The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

a. Notice to Proceed (NA).
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b. Work Change Directives.
c. Change Orders.

The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly
noted otherwise above).

There are no Contract Documents other than those listed above in this Article 9.

The Contract Documents may only be amended, modified, or supplemented as provided in
Paragraph 3.04 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms

A.

Terms used in this Agreement will have the meanings stated in the General Conditions and the
Supplementary Conditions.

10.02 Assignment of Contract

A.

No assignment by a party hereto of any rights under or interests in the Contract will be binding
on another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may
not be assigned without such consent (except to the extent that the effect of this restriction may
be limited by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

10.03  Successors and Assigns

A.

Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

10.04 Severability

A.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be
reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.
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10.05 Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
10.05:

L.

“corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

“fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process or the execution of the Contract to the detriment of Owner, (b) to
establish Bid or Contract prices at artificial non-competitive levels, or (¢) to deprive Owner
of the benefits of free and open competition;

“collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial,
non-competitive levels; and

“coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution
of the Contract.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have
been delivered to Owner and Contractor. All portions of the Contract Documents have been signed or
have been identified by Owner and Contractor or on their behalf.

NOTE TO USER
See I-21 and correlate procedures for format and signing of the documents.

This Agreement will be effective on (which is the Effective Date of the Agreement).
OWNER: CONTRACTOR

By: By:

Title: Title:

Attest:

Title:

Address for giving notices:

(If Contractor is a corporation, a partnership,
or a joint venture, attach evidence of authority

to sign.)

Attest:

Title:

Address for giving notices:

(If Owner is a corporation, attach evidence

of authority to sign. If Owner is a public body,
attach evidence of authority to sign and resolution
or other documents authorizing execution

of this Agreement.)

License No.:

(Where applicable)

NOTE TO USER: Use in those states or other
jurisdictions where applicable or required.

Agent for service of process:
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